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Florida Department of Transportation

RICK SCOTT Florida’s Turnpike Enterprise JIM BOXOLD
GOVERNOR P.O. Box 613069, Ocoee, FL 34761 SECRETARY
407-532-3999

ADDENDUM NO. 1

DATE: May 7, 2015
TO: Proposers

FROM: (Lf{ichard M. Nethercote, Jr.
District Contracts Administrator
Florida’s Turnpike Enterprise

SUBJECT: Contract No.: EEN58
Financial Project Nos.: 406103-1-52-01: 406103-1-56-01
County: Broward
Project Name: Sunrise Blvd./TPK Interchange Modification (SR 838/SR 91)
(MP 58)

BIDS TO BE RECEIVED: May 19, 2015 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby
revised, changed and supplemented as set forth below:

LETTING DATE CHANGE

Bid Opening Date Change:
The Bid Opening date for Contract ESN58 has been changed from Tuesday, May 12, 2015 to

Tuesday, May 19, 2015 at 2:30 PM.

PLANS REVISIONS

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web
Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering to download the Plans
Revision from your Order History. See the attached Revision Memo for a complete listing of revised plan
sheets. Please substitute these sheets for the like-numbered sheets you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web
Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnline Ordering/ to download
E8N58Amendment001.zip for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, in Expedite Bid open the Acceptance of Bidding
Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure
to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information. please do not hesitate to contact Rich Nethercote at
407-264-3885.

www.dot.state.fl.us
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407-532-3999

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8NS8

Letting May 2015

FPID(s) 406103-1-52-01/406103-1-56-01

Description Sunrise Blvd/Turnpike Interchange Modification (SR838/SR91) (MP58)

County Broward

Contract Addendum No. 1 includes:

v" Digitally signed + sealed Contract Plan Revision 1 (PDF file) *See Page 2 for details*
v" Design + engineering data (CADD-Revl.zip file)

Contract time revised No X  Yes If yes, total calendar days

v Addendum package is complete, has no known errors or omissions, has been reviewed for
constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

Turnplke Design Engineer

www.dot.state.fl.us



CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS -406103-1-52-01

SHEET | DESCRIPTION OF MODIFICATION
1 Added sheet 2A to index
2A New signature sheet for Revision 1 added
Added barrier wall, barrier wall inlet, and closed flume inlet items. Adjusted regular
4 excavation, embankment, mitered end section, barrier wall install and remove, bedding
stone, and guardrail quantities. All are within the Roadway items
7 Added concrete pavement removal and delivery of salvageable material items to
Architectural items. Adjusted quantities for pipe plugging in the Utility pay items.
11 Drainage structures S-6206 and S-6209 changed to Rigid C&G Barrier Wall inlet
12 Drainage structures S-6205, S-6206, S-6209, and S-6210A changed to Rigid C&G Barrier
Wall inlet
21 Adjusted the limits of this typical section
22 Adjusted the limits of this typical section and added barrier wall and handrail
39 Added BW Rigid C&G Inlet column and changed structure types
40 Change plan totals for BW Rigid C&G and Barrier Wall Inlets
$SO-1 Revised notes for 102-1, 425-1-543, and 425-1-549. Eliminated note for item 782-1-40 and
renumbered subsequent notes. Added notes 27 to 34 covering temporary drainage.
SQ-2 Modified bedding stone quantity and added note
SQ-3 Switched Phase I Summary for the Phase | Summary that was shown twice
SQ-5 Modified Type III barricade quantity
Removed item 110-3 Removal of Existing Structure from removal items (cover in Structure
SQ-11 | items). Modified Mainline Regular Excavation +Embankment and total quantities for
deadmen + MSE wall installations.
SQ-19 | Modified shoulder and C&G barrier and barrier removal quantities
SQ-23 | Modified end anchorage quantity and added notes
52 Drainage structure S-6205 changed to Rigid C&G Barrier Wall inlet
53 Drainage structure S-6206 changed to Rigid C&G Barrier Wall inlet
55 Drainage structures S-6209 and S-6210A changed to Rigid C&G Barrier Wall inlet
135 Drainage structure S-6205 changed to Rigid C&G Barrier Wall inlet
137 Drainage structure S-6206 changed to Rigid C&G Barrier Wall inlet
139 Drainage structure S-6209 changed to Rigid C&G Barrier Wall inlet
141 Drainage structure S-6210A changed to Rigid C&G Barrier Wall inlet
209 Modified regular excavation and embankment quantities for deadmen and MSE wall
installation
210 Modified regular excavation and embankment quantities for deadmen and MSE wall
installation
211 Modified regular excavation and embankment quantities for deadmen and MSE wall
installation
212 Modified regular excavation and embankment quantities for deadmen and MSE wall
installation
713 Modified regular excavation and embankment quantities for deadmen and MSE wall
installation
214 Modified regular excavation and embankment quantities for deadmen and MSE wall
installation
215 Modified regular excavation and embankment quantities for MSE wall installation




216 Modified regular excavation and embankment quantities gravity wall installation
226 Modified regular excavation and embankment quantity totals to reflect changes
230 Adjusted sidewalk cross-section to show barrier
231 Adjusted sidewalk cross-section to show barrier
232 Adjusted sidewalk cross-section to show barrier
233 Adjusted sidewalk cross-section to show barrier
234 Adjusted sidewalk cross-section to show barrier
235 Adjusted sidewalk cross-section to show barrier
242 Adjusted sidewalk cross-section to show barrier
243 Adjusted sidewalk cross-section to show barrier
244 Adjusted sidewalk cross-section to show barrier
245 Adjusted sidewalk cross-section to show barrier
284 Drainage structure changed to Rigid C&G Barrier Wall inlet
285 Drainage structure changed to Rigid C&G Barrier Wall inlet
287 Drainage structures changed to Rigid C&G Barrier Wall inlets
295 Installation of new signal arm on south side of Sunrise moved to Phase 2 Step |
387 Changed note 4 to reflect begin installation of temporary sheeting. Removed the signal
installation on the south side of Sunrise from this phase.
388 Installation of new signal arm on south side of Sunrise moved to Phase 2 Step |
456 Drainage structure changed to Rigid C&G Barrier Wall inlet
457 Drainage structure changed to Rigid C&G Barrier Wall inlet
459 Drainage structures changed to Rigid C&G Barrier Wall inlets
464 Drainage structure changed to Rigid C&G Barrier Wall inlet
465 Drainage structure changed to Rigid C&G Barrier Wall inlet
467 Drainage structures changed to Rigid C&G Barrier Wall inlets
AG-000 | Added sheet AG-002A to index
AG-002A | New signature sheet for Revision 1 added
AE-607 | Changes to SCADA notes to match 2015 General Tolling Requirements
AE-608 | Changes to SCADA diagram to match 2015 General Tolling Requirements
AE-707 | Changes to SCADA notes to match 2015 General Tolling Requirements
AE-708 | Changes to SCADA diagram to match 2015 General Tolling Requirements
B-2A | New signature sheet for Revision 1 added
B-5 Added sheet B-2A to index
B0-4 ?liminated note 6B about payment of repairs for temporary fence removal. Paid under
ence.
B1-6 Revised dimension for sidewalk
B1-10 .i‘\dsded cérane location to drawings and amended notes to move temporary sheeting to Phase
, otep
B1-11 | Changed call-outs from Phase 2 Step 2 to Phase 2 Step 1

PLAN REVISIONS - 406103-1-56-01

SHEET | DESCRIPTION OF MODIFICATION
1 Added sheet 2A to index and added notice of electronic signing and sealing to border
2A New signature sheet for Revision 1 added
4 Changed pipe size from 8 to 6" for out of service line on Sheet 9 and added notice of
electronic signing and sealing to border
9 Changed pipe size for out of service line and added notice of electronic signing and sealing

to border




PAY ITEMS + QUANTITIES (TRNS*PORT)

PAY ITEMS SHEET ADD /MOD / DEL OLD QUANTITY | NEW QUANTITY
406103-1-52-01
Roadway Items
110-3 4 Delete 1 N/A
120-1 4 Modify 25083 31907
120-6 4 Modify 95165 104985
425-1-881 4 Add N/A 3
425-1-883 4 Add N/A 1
425-1-891 4 Modify 22 18
425-1-910 4 Add N/A 3
430-982-129 4 Modify 3 2
521-72-3 4 Modify 3063 5129
521-72-5 4 Add N/A 980
521-73 4 Modify 15708 23002
530-74 4 Modify 8054 5103
536-1-1 4 Modify 5882 4365
Architectural
Items
110-4 7 Add N/A 87
110-86 7 Add N/A 1 (321 SF)
406103-1-56-01
Utility Items
1050-18-003 7 Modify 10 310
1050-18-004 7 Modify 1580 1280




